

~~CONFIDENTIAL~~
~~SECRET~~

11 01 165
00-6108
1 MAY 1956

Director of Logistics

Reference No.
ENG 6-464

Director of Communications

PLEASE RETURN TO
ENGINEERING DIVISION

Request for Assignment of Task 4 to Contract [] with the
Soundsciber Corporation of New Haven, Connecticut.

50X1

1. This Office has a requirement to extend the development of
a basic recorder mechanism previously developed under Contract []
Task 3, with the [] Discussions between our
engineers and [] personnel have resulted in the submission
of a proposal, herewith attached.

50X1
50X1
50X1

2. As the present Task 3 is being closed out, it is requested
that Task 4 be assigned to accomplish the work as set forth in this
proposal. Please note that reference is made to Task A and to Task B.
This is defined by [] as the development phases contem-
plated in that Phase 1 (Task A) must be completed, evaluated, and
approved by the Government prior to the commencement of any work on
Phase 2 (Task B).

50X1

3. Attached is Requisition No. MEB 56-378 in the amount of
\$23,543.00 chargeable to Allotment No. 6-7912-20-601. Of this,
\$7,165.00 is for Phase 1 and \$16,369.00 for Phase 2. The associa-
tion of this Task and the Contract with the Agency shall be SECRET,
but all equipment and engineering reports will be UNCLASSIFIED.
The project engineer assigned to this Task is []
tension []

50X1

DOC	REV DATE	BY	064
ORIG COMP	033	OPI	56
ORIG CLASS	5	PAGES	4
JUST	22	NEXT REV	2010
TYPE		02	REV CLASS
C		AUTH: HR 10-2	

H. M. McCLELLAND (INCOMPLETE)

Attachments:

- (1) Contractor's Proposal
- (2) Requisition No. MEB 56-378
- (3) Attachment "A"- Deliverable Items

BBD

OC-E/R&D-EP/FCS:mmmb (27 April 1956)

Coordination:

cc: R&D Subject File
OC-A []

Rm
OC-P (RDL)

50X1
50X1

OC-SP/AFB
MSB (2)
R&D Vital File; Obligation File
Chrono; Dev-ep

OC-1
[]

50X1

~~SECRET~~

CONFIDENTIAL**Proposal for Cylindrical Type Tape Recorder/Reproducer**

This proposal sets forth the required engineering, time and approximate costs to develop a fully completed audio magnetic tape recorder/reproducer from the "breadboard" model developed under Contract RD-93, Task III.

Because the equipment produced under the aforementioned task was only a breadboard unit developed primarily to test the principles of this method of recording, further work should be performed on the unit to ascertain the feasibility of this principle in a complete audio recorder/reproducer.

It is proposed that this program be set up as two separate tasks.

Task "A" - Complete Investigation of Breadboard Equipment

In order to accomplish this, the following would be investigated:

- a. Pressure devices to provide an acceptable interruption where head crosses tape.*
- b. Various methods of mounting the head.*
- c. Consideration of tape drive system.*

It is estimated that four (4) months from date of award this task will be completed.

The total number of hours required for this task is estimated to be 950.

Cost Estimate**Material****Labor****Provisional Overhead 109% of Labor****Provisional General and Administrative 5%****Total Costs****Fixed Fee 8%****Total**
\$7,165.00

50X1

CONFIDENTIAL

CONFIDENTIAL

-2-

If this task indicates the feasibility of this principle for an audio tape recorder/reproducer, then Task "B" will be initiated.

Task "B" - Produce One (1) Model of a Cylindrical Recorder/Reproducer

Inasmuch as it is always necessary to develop a prototype unit prior to producing a final model of any type of equipment, it is proposed to convert the "breadboard" model completed under Task "A" into the prototype model and then to produce the final model from this prototype unit. This will result in one prototype unit and one final model. This will be done by re-engineering the breadboard unit into a prototype by:

- a. Redesigning the drive system to a more satisfactory operational system than the one designed to prove the broomstick principle.*
- b. Layout the equipment in a more compact form and in a manner more adaptable to production.*
- c. Design and produce an amplifier and the auxiliary electronic circuitry required for a complete audio recorder/reproducer.*

It is estimated that this task will be completed eight (8) months after receipt of award, or eight (8) months after completion of Task "A." The total number of hours required for this task is estimated to be 2260.

Cost Estimate

Material
Labor
Provisional Overhead 100% of Labor

Provisional General and Administrative 5%
Total Costs

Fixed Fee 8%

Total

\$16,369.00

50X1

50X1

CONFIDENTIAL

CONFIDENTIAL

ATTACHMENT A

DELIVERABLE ITEMS

- | | | |
|--------|---|--------|
| Item 1 | Engineering Model of Cylindrical Type Tape Recorder Reproducer as described Phase 1, (Task A) of Technical Proposal | 1 each |
| Item 2 | Prototype Model of Cylindrical Type Tape Recorder Reproducer as described Phase 2, (Task B) of Technical Proposal | 1 each |
| Item 3 | Technical Engineering Report Describing Experiments and Results thereof of work performed on Item 1 above. | 3 each |

DELIVERY

The work accomplished under Phase 1 shall be completed within 4 months following date of fully executed contract. The complete engineering model of Item 1 above, together with the evaluation report of this phase shall be submitted to the Government for approval. Following Government approval Phase 2 will be inaugurated and one prototype model will be developed within 8 months following this approval.

SHIPPING INSTRUCTIONS

All engineering models, prototype models, and Government furnished equipment, if any, shall be delivered f.o.b. Government warehouse. Exact shipping instructions will be furnished when required.

CONFIDENTIAL